

APPROVED 1/7/78 PUSLIC WORKS DIRECTOR - R.C.E. 18793			
$\hat{\Lambda}$	defined approval	DLR	4-7-82
A	Changed Riverside Fdy to Alhambra	was	7.7.82
		0	
MARK	REVISIONS	APPR.	DATE

PUBLIC WORKS DEPT. - ENGINEERING DIV. CONCRETE RINGS, REDUCER, & PIPE FOR MANHOLE SHAFT

STANDARD DRAWING NO.

451 Sheet 1 of 2

